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Nicholson Drive @ Brightside Lane
Intersection Improvements
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With a September 28, 2012, clear date when are r/w maps expected to be ready? Will title
work be within 6 months new by receipt of will title need to be updated?

We anticipate having the Right of Way maps completed by the end of
February 2012. Yes, the title work will need updating by the time the notice to
Proceed is issued.

In Exhibit A “Scope of Services” of the Contract under V. Acquisition Services, it
discusses meeting with property owners residing in the state and mailing to out-of-state
owners. It has been discussed before to mail offers and then follow up with a contact to
meet with the owners. Is that acceptable?

No.

The scope of services says that the proposer will testify on behalf of the DOTD in legal
proceedings. Will this testifying be at additional compensation or is considered part of the
fee being paid?

Yes, additional compensation.

In Exhibit A “Scope of Services” of the Contract under IX. Project Production Support
Services, it says the consultant shall do the following items that are new consultant
requirements: certificate of authority to expropriate, prepare coding sheets, maintain daily
watch on project funding balance, enter contract data and parcel data into LaGov, prepare
bid booklets for improvement demolition/removal for transmittal to Property
Management, process demolition contracts for signatures, prepare vouchers for payment
of improvement demolition/removal contracts, order payment for those contracts, send
payment to contractors. If consultants are to take these responsibilities: How will we get
access to funding balances, creating vouchers for those contracts and LaGov? What is
LaGov? Will we receive training? Will there be additional fees for doing this work?

Section IX. Project Production Support Services has been deleted from this contract.



